

Bid Opening

City of Bunker Hill Village
Project: Taylorcrest Water Plant No. 1 Improvements

Langford Engineering, Inc. (TBPE F-449)
Project No. 200-015, Contract No. 1

330 Calendar Days

Bid Date: 2:00 p.m.,
Wednesday, October 26, 2016
Opened and Read at 2:00 p.m.
Wednesday, October 26, 2016
Mayor's Office

Item No.	Description of Work	Approx. Quantity	Unit	W. W. Payton Corporation Brookshire, Texas 5% B.B.		Tidal Construction, Inc. Sealy, Texas 10% G.A.B.		Black Castle General Contractors New Braunfels, Texas 5% B.B.		R & B Group, Inc. Houston, Texas 5% B.B.		Gemini Contracting Services, Inc. Houston, Texas 5% B.B.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
	Base Bid Items												
1.	Mobilization, Not to Exceed 5% of Base Bid	1	L.S.	\$ 25,000.00	\$ 25,000.00	\$ 45,000.00	\$ 45,000.00	\$ 55,300.00	\$ 55,300.00	\$ 35,000.00	\$ 35,000.00	\$ 50,000.00	\$ 50,000.00
2.	Proposed 18" RCP Storm Sewer as Shown in the Contract Documents	185	L.F.	\$ 100.00	\$ 18,500.00	\$ 300.00	\$ 55,500.00	\$ 128.00	\$ 23,680.00	\$ 100.00	\$ 18,500.00	\$ 80.00	\$ 14,800.00
3.	Proposed Type "A" Inlets as Shown in the Contract Documents	10	Ea.	\$ 2,500.00	\$ 25,000.00	\$ 2,000.00	\$ 20,000.00	\$ 2,700.00	\$ 27,000.00	\$ 1,500.00	\$ 15,000.00	\$ 5,000.00	\$ 50,000.00
4.	Standard Storm Sewer Manhole on Existing 48" Storm Sewer as Shown in Contract Documents	1	L.S.	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,600.00	\$ 5,600.00	\$ 5,500.00	\$ 5,500.00	\$ 8,000.00	\$ 8,000.00
5.	Proposed 15,000 Gallon ASME Stamped, Welded-Steel, Hydropneumatic Tank, Including Foundations, Coating Interior and Exterior, Disinfection, and Connection to Yard Piping, Electrical, and Air Systems, Freeze Protect as Necessary, as Shown on the Contract Documents	2	Ea.	\$ 82,000.00	\$ 164,000.00	\$ 75,000.00	\$ 150,000.00	\$ 85,300.00	\$ 170,600.00	\$ 130,000.00	\$ 260,000.00	\$ 126,000.00	\$ 252,000.00
6.	Removal of, and Disposal of Existing Hydropneumatic Tank Foundation, and Associated Piping and Accessories as Shown in Contract Documents	2	Ea.	\$ 5,000.00	\$ 10,000.00	\$ 10,000.00	\$ 20,000.00	\$ 14,800.00	\$ 29,600.00	\$ 20,000.00	\$ 40,000.00	\$ 10,000.00	\$ 20,000.00
7.	Proposed 12" PVC Storm Sewer as Shown On in Contract Documents	85	L.F.	\$ 90.00	\$ 7,650.00	\$ 280.00	\$ 23,800.00	\$ 118.00	\$ 10,030.00	\$ 100.00	\$ 8,500.00	\$ 70.00	\$ 5,950.00
8.	Standard Storm Sewer Manhole on Existing 24" Storm Sewer as Shown in Contract Documents	1	L.S.	\$ 5,000.00	\$ 5,000.00	\$ 4,000.00	\$ 4,000.00	\$ 7,000.00	\$ 7,000.00	\$ 4,000.00	\$ 4,000.00	\$ 5,000.00	\$ 5,000.00
9.	Proposed Yard Piping to Connect Proposed Ground Storage Tank and Proposed Hydropneumatic Tanks to Well, Surface Water, Suction, and Distribution as Shown in Contract Documents	1	L.S.	\$ 105,000.00	\$ 105,000.00	\$ 66,000.00	\$ 66,000.00	\$ 78,000.00	\$ 78,000.00	\$ 130,630.00	\$ 130,630.00	\$ 144,000.00	\$ 144,000.00

Bid Opening

City of Bunker Hill Village
Project: Taylorcrest Water Plant No. 1 Improvements

Langford Engineering, Inc. (TBPE F-449)
Project No. 200-015, Contract No. 1

330 Calendar Days

Bid Date: 2:00 p.m.,
Wednesday, October 26, 2016
Opened and Read at 2:00 p.m.
Wednesday, October 26, 2016
Mayor's Office

Item No.	Description of Work	Approx. Quantity	Unit	W. W. Payton Corporation Brookshire, Texas 5% B.B.		Tidal Construction, Inc. Sealy, Texas 10% G.A.B.		Black Castle General Contractors New Braunfels, Texas 5% B.B.		R & B Group, Inc. Houston, Texas 5% B.B.		Gemini Contracting Services, Inc. Houston, Texas 5% B.B.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
10.	Proposed Route of Existing 8" Well Head, Piping, As Shown on Contract Drawings	1	L.S.	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 5,000.00	\$ 28,800.00	\$ 28,800.00	\$ 30,000.00	\$ 30,000.00	\$ 10,000.00	\$ 10,000.00
11.	Disconnect Existing Solution Lines, Reroute 1" PVC Solutions Lines Including Injectors as Shown in Contract Documents	1	L.S.	\$ 2,000.00	\$ 2,000.00	\$ 1,000.00	\$ 1,000.00	\$ 7,400.00	\$ 7,400.00	\$ 5,000.00	\$ 5,000.00	\$ 4,000.00	\$ 4,000.00
12.	Crushed Stone Flexible Base	715	S.Y.	\$ 15.00	\$ 10,725.00	\$ 14.00	\$ 10,010.00	\$ 18.00	\$ 12,870.00	\$ 30.00	\$ 21,450.00	\$ 50.00	\$ 35,750.00
13.	Concrete Pavement	715	S.Y.	\$ 110.00	\$ 78,650.00	\$ 125.00	\$ 89,375.00	\$ 105.00	\$ 75,075.00	\$ 50.00	\$ 35,750.00	\$ 90.00	\$ 64,350.00
14.	Trench Safety System, All Depths	270	L.F.	\$ 5.00	\$ 1,350.00	\$ 1.00	\$ 270.00	\$ 12.00	\$ 3,240.00	\$ 1.00	\$ 270.00	\$ 1.00	\$ 270.00
15.	Remove Existing and Replace with Proposed Coatings on Existing Welded Steel Ground Storage Tank (Interior and Exterior) and Above-Ground Piping Directly Connected to it (Exterior)	1	L.S.	\$ 110,000.00	\$ 110,000.00	\$ 100,000.00	\$ 100,000.00	\$ 103,900.00	\$ 103,900.00	\$ 170,000.00	\$ 170,000.00	\$ 160,000.00	\$ 160,000.00
16.	Remove and Dispose of Existing 12" Flow Control Valve and Replace with Flanged Spool Piece as Shown on Plans	1	L.S.	\$ 1,500.00	\$ 1,500.00	\$ 5,000.00	\$ 5,000.00	\$ 2,600.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 2,000.00	\$ 2,000.00
17.	Self-Contained Breathing Apparatus and Corrosion Resistant Wall-Mounted Case for Exterior Storage	1	L.S.	\$ 3,000.00	\$ 3,000.00	\$ 2,000.00	\$ 2,000.00	\$ 6,400.00	\$ 2,500.00	\$ 2,500.00	\$ 2,500.00	\$ 3,000.00	\$ 3,000.00
18.	Remove and Dispose of Existing Trees and Bushes, Including Root Balls, as Shown on Plans	1	L.S.	\$ 5,625.00	\$ 5,625.00	\$ 3,000.00	\$ 3,000.00	\$ 15,400.00	\$ 15,400.00	\$ 30,000.00	\$ 30,000.00	\$ 5,000.00	\$ 5,000.00
19.	Remove and Dispose of Existing Asphalt and Gravel Stock Piles, Complete in Place	20	C.Y.	\$ 100.00	\$ 2,000.00	\$ 30.00	\$ 600.00	\$ 671.00	\$ 13,420.00	\$ 20.00	\$ 400.00	\$ 200.00	\$ 4,000.00
	Total Amount Base Bid Item Nos. 1 - 19				\$ 585,000.00		\$ 605,555.00		\$ 671,915.00		\$ 815,000.00		\$ 838,120.00
	Supplemental Items												
A.	Extra Structural Concrete	10	C.Y.	\$ 350.00	\$ 3,500.00	\$ 350.00	\$ 3,500.00	\$ 582.00	\$ 5,820.00	\$ 200.00	\$ 2,000.00	\$ 300.00	\$ 3,000.00
B.	Extra Reinforcing Steel or Extra Welded Wire Fabric	100	Lb.	\$ 1.00	\$ 100.00	\$ 1.00	\$ 100.00	\$ 6.00	\$ 600.00	\$ 1.00	\$ 100.00	\$ 1.00	\$ 100.00
C.	Extra 6-Inch Diameter Floor Patches	40	Ea.	\$ 125.00	\$ 5,000.00	\$ 100.00	\$ 4,000.00	\$ 116.00	\$ 4,640.00	\$ 100.00	\$ 4,000.00	\$ 200.00	\$ 8,000.00

Bid Opening

City of Bunker Hill Village
Project: Taylorcrest Water Plant No. 1 Improvements

Langford Engineering, Inc. (TBPE F-449)
Project No. 200-015, Contract No. 1

330 Calendar Days

Bid Date: 2:00 p.m.,
Wednesday, October 26, 2016
Opened and Read at 2:00 p.m.
Wednesday, October 26, 2016
Mayor's Office

Item No.	Description of Work	Approx. Quantity	Unit	W. W. Payton Corporation Brookshire, Texas 5% B.B.		Tidal Construction, Inc. Sealy, Texas 10% G.A.B.		Black Castle General Contractors New Braunfels, Texas 5% B.B.		R & B Group, Inc. Houston, Texas 5% B.B.		Gemini Contracting Services, Inc. Houston, Texas 5% B.B.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
D.	Extra Bank-Sand Bedding or Backfill	20	C.Y.	\$ 25.00	\$ 500.00	\$ 20.00	\$ 400.00	\$ 41.00	\$ 820.00	\$ 10.00	\$ 200.00	\$ 20.00	\$ 400.00
E.	Extra Aggregate Bedding	10	C.Y.	\$ 40.00	\$ 400.00	\$ 20.00	\$ 200.00	\$ 52.00	\$ 520.00	\$ 20.00	\$ 200.00	\$ 65.00	\$ 650.00
F.	Extra Cement-Stabilized Sand Backfill	10	C.Y.	\$ 50.00	\$ 500.00	\$ 30.00	\$ 300.00	\$ 6.00	\$ 60.00	\$ 20.00	\$ 200.00	\$ 50.00	\$ 500.00
	Total Amount Supplemental Items (Items A - F)				\$ 10,000.00		\$ 8,500.00		\$ 12,460.00		\$ 6,700.00		\$ 12,650.00
	Alternate Bid Items												
A1.	Furnish and Install New 286,000 Gallon Glass-Fused-To-Steel, Bolted Potable Water Ground Storage Tank as Manufactured by Aquastore, Including Site Preparation, Foundation, Free-Span, Self-Supporting Geodesic Aluminum Dome Roof, All Associated Appurtenances as Shown on Plans, AWWA Disinfection	1	L.S.	\$ 340,000.00	\$ 340,000.00	\$ 400,000.00	\$ 400,000.00	\$ 392,500.00	\$ 392,500.00	\$ 300,000.00	\$ 300,000.00	\$ 350,000.00	\$ 350,000.00
	Total Amount Alternate Bid Item No. A1				\$ 340,000.00		\$ 400,000.00		\$ 392,500.00		\$ 300,000.00		\$ 350,000.00
A2.	Furnish and Install New 286,000 Gallon Glass-Fused-To-Steel (42' Dia. x 32' S.W.D.) Bolted Potable Water Ground Storage Tank as Manufactured by Fusion, Including Site Preparation, Foundation, Free Span, Self-Supporting Geodesic Aluminum Dome Roof, all Associated Appurtenances as Shown on Plans, AWWA Disinfection	1	L.S.	\$ 390,000.00	\$ 390,000.00	N/B	N/B	\$ 459,700.00	\$ 459,700.00	\$ 315,000.00	\$ 315,000.00	\$ 420,000.00	\$ 420,000.00
	Total Amount Alternate Bid Item No. A2				\$ 390,000.00		N/B		\$ 459,700.00		\$ 315,000.00		\$ 420,000.00
	Total Amount Base Bid (Item Nos. 1 - 19)				\$ 585,000.00		\$ 605,555.00		\$ 671,915.00		\$ 815,000.00		\$ 838,120.00
	Total Amount Supplemental Items (Items A - F)				\$ 10,000.00		\$ 8,500.00		\$ 12,460.00		\$ 6,700.00		\$ 12,650.00

Bid Opening

City of Bunker Hill Village
Project: Taylorcrest Water Plant No. 1 Improvements

Langford Engineering, Inc. (TBPE F-449)
Project No. 200-015, Contract No. 1

330 Calendar Days

Bid Date: 2:00 p.m.,
Wednesday, October 26, 2016
Opened and Read at 2:00 p.m.
Wednesday, October 26, 2016
Mayor's Office

Item No.	Description of Work	Approx. Quantity	Unit	W. W. Payton Corporation Brookshire, Texas 5% B.B.		Tidal Construction, Inc. Sealy, Texas 10% G.A.B.		Black Castle General Contractors New Braunfels, Texas 5% B.B.		R & B Group, Inc. Houston, Texas 5% B.B.		Gemini Contracting Services, Inc. Houston, Texas 5% B.B.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
	Total Amount Alternate Bid Item One (Items No. A1)				\$ 340,000.00		\$ 400,000.00		\$ 392,500.00		\$ 300,000.00		\$ 350,000.00
	Total Amount Alternate Bid Item One (Items No. A2)				\$ 390,000.00		N/B		\$ 459,700.00		\$ 315,000.00		\$ 420,000.00
	Total Amount Base Bid (Item Nos. 1 - 19) and Alternate Bid Item One (Item No. A1)				\$ 925,000.00		\$ 1,005,555.00		\$ 1,064,415.00		\$ 1,115,000.00		\$ 1,188,120.00
	Total Amount Base Bid (Item Nos. 1 - 19) and Alternate Bid Item No. 2 (Item No. 2)				\$ 975,000.00		N/B		\$ 1,131,615.00		\$ 1,130,000.00		\$ 1,258,120.00
	Total Amount Base Bid (Item Nos. 1 - 19), Supplemental Item A-F), and Alternate Bid Item No. 1 (A1)				\$ 935,000.00		\$ 1,014,055.00		\$ 1,076,875.00		\$ 1,121,700.00		\$ 1,200,770.00
	Total Amount Base Bid (Item Nos. 1 - 19), Supplemental Item A-F), and Alternate Bid Item No. 2 (A2)				\$ 985,000.00		N/B		\$ 1,144,075.00		\$ 1,136,700.00		\$ 1,270,770.00

Bid Opening

City of Bunker Hill Village
Project: Taylorcrest Water Plant No. 1 Improvements

Langford Engineering, Inc. (TBPE F-449)
Project No. 200-015, Contract No. 1

330 Calendar Days

Bid Date: 2:00 p.m.,
Wednesday, October 26, 2016
Opened and Read at 2:00 p.m.
Wednesday, October 26, 2016
Mayor's Office

Item No.	Description of Work	Approx. Quantity	Unit	W. W. Payton Corporation Brookshire, Texas 5% B.B.		Tidal Construction, Inc. Sealy, Texas 10% G.A.B.		Black Castle General Contractors New Braunfels, Texas 5% B.B.		R & B Group, Inc. Houston, Texas 5% B.B.		Gemini Contracting Services, Inc. Houston, Texas 5% B.B.	
				Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total	Unit Price	Total
Bid Errors										Total Amount Base Bid Item 3. Amount Bid: \$45,000.00 Correct Amount: \$50,000.00 Total Amount Base Bid Item Nos. 1 - 19) Amount Bid: \$833,120.00 Correct Amount: \$838,000.00 Total Amount Base Bid (Item Nos. 1 - 19) and Alternate Bid Items No. s (Item No. A2) Amount Bid: \$1,166,000.00 Correct Amount: \$1,130,000.00 Total Amount Base Bid (Item Nos. 1 - 19), Supplemental Item (A - F), and Alternate Bid Item One (Item No. A1) Amount Bid: \$1,121,000.00 Correct Amount: \$1,121,700.00 Total Amount Base Bid (Item Nos. 1 - 19), Supplemental (Item A - F), and Alternate Bid Item Two (Item No. A2) Amount Bid: \$1,172,000.00 Correct Amount: \$1,136,700.00		Total Amount Alternate Bid Item Two (Items No. A2) Amount Bid: \$351,000.00 Correct Amount: \$315,000.00 Total Amount Base Bid (Item Nos. 1 - 19) and Alternate Bid Item One (Item No. A1) Amount Bid: \$1,183,120.00 Correct Amount: \$1,188,120.00 Total Amount Base Bid (Item Nos. 1 - 19) and Alternate Bid Item No. 2 (Item No. A2) Amount Bid: \$1,253,120.00 Correct Bid: \$1,258,120.00 Total Amount Base Bid (Items Nos. 1 - 19), Supplemental Item A - F) and Alternate Bid Item One (Item No. A1) Amount Bid: \$1,195,770.00 Correct Amount: \$1,200,700.00 Total Amount Base Bid (Item Nos. 1 - 19), Supplemental Item A - F), and Alternate Bid Item Two (Item No. A2) Amount Bid: \$1,265,770.00 Correct Amount: \$1,270,700.00	